Page. 1/2



#### **PURCHASING SPECIFICATION**

Oxytetracycline Hydrochloride, Micronized

(Oksitetrasiklin Hidroklorida)

No : RPB149b

Revisi : 00

Berlaku : 28 SEP 2018

Paraf : 1.

### 1 Quality

1.1 USP 39, 2016

1.2 Farmakope Indonesia V, 2014

1.3 Inhouse Indofarma

#### 2 Additional Requirements

2.1 Potency : NLT. 835  $\mu$ g/mg 2.2 Particle Size Micronized  $\leq$  5  $\mu$ m : NLT. 95 %

2.3 Arrival date : NMT. 6 months from manufacturing date

# 3 Certificate of Analysis from Manufacturer

To be stated on the certificate

- 3.1 Manufacturer name and address
- 3.2 Product name, batch/lot number
- 3.3 Results of test and assays
- 3.4 Compliance with Quality and Additional Requirements
- 3.5 Quality designation
- 3.6 Date of manufacturing, expiration (year-month) and date of released (year-month-day)
- 3.7 Approval/signature of QA/QC responsibility

## 4 Package

Cardboard drum @ 25 kg, with original seal (inside and outside) from manufacture.

To be stated on goods, original label from manufacture at both of primary and secondary package. each. Preserve in well-closed containers.

#### 5 Labeling

To be stated on goods original label from manufacturer, packing list and invoice :

- 5.1 Name of manufacturer and address
- 5.2 Product name, batch/lot number, manufacturing and expiration date
- 5.3 Quality designation
- 5.4 Gross/net weight
- 5.5 Number of packages

#### 6 Reference Documents

- 6.1 USP 39, 2016
- 6.2 Farmakope Indonesia V, 2014
- 6.3 Inhouse Indofarma



# **PURCHASING SPECIFICATION**

Oxytetracycline Hydrochloride, Micronized

( Oksitetrasiklin Hidroklorida )

	No	: RPB1	49b	
	Revisi	: 00		
	Berlaku	:28	SEP	2018
	Paraf	: 1/2.		

History

Revision	Eff. Date	Change		
00	28 SEP 2018	The first publication (substitute of RPB149 with change in separation of particle size)		

# Distribution

A copy of this specification is distributed to :

- Procurement Dept. 8.1
- **Quality Control Dept** 8.2

Approval

9 Approval				
Preparation steps	Position		Signature	Date
Prepared by	Starting and Packaging Material Testing Assistant Manager	AM	RL	28 Sep 2018
Checked by	Analytical Method Assistant Manager	LB	K	28 508 2018
	Quality Control Manager	АМ	an Pr	28 Sep 2018
Approved by	Research & Development Manager	LB	Only	28 548 2018
	Quality Assurance Manager	PM	Eur	28 Sap 2018