

#### **PURCHASING SPECIFICATION**

**Furosemide** (Furosemida)

: RPB212 No

Revisi : 05

Berlaku: 1 5 OCT 2018 Paraf

### Quality

1.1 Farmakope Indonesia Edition V, 2014

1.2 USP 39, 2016

1.3 Inhouse Indofarma

## **Additional Requirements**

2.1 Particle size < 10 µm : NLT. 90,0 %

2.2 Arrival Date : NMT. 12 months from manufacturing date

### **Certificate of Analysis from Manufacturer**

To be stated on the certificate

- 3.1 Manufacturer name and address
- 3.2 Product name, batch/lot number
- 3.3 Results of test and assays
- 3.4 Compliance with Quality and Additional Requirements
- 3.5 Quality designation
- 3.6 Date of manufacturing, expiration (year-month) and date of released (year-month-day)
- 3.7 Approval/signature of QA/QC responsibility

#### **Package**

Cardboard drum @ 25 kg, with original seal (inside and outside) from manufacture.

To be stated on goods, original label from manufacture at both of primary and secondary package Preserve in well-closed, light-resistant containers.

#### Labeling

To be stated on goods original label from manufacturer, packing list and invoice:

- 5.1 Name of manufacturer and address
- 5.2 Product name, batch/lot number, manufacturing and expiration date
- 5.3 Quality designation
- 5.4 Gross/net weight
- 5.5 Number of packages

## **Reference Documents**

- 6.1 Farmakope Indonesia Edition V, 2014
- 6.2 USP 39, 2016
- 6.3 Inhouse Indofarma

#### History

Revision	Eff. Date	Change	
05		Change into new logo	
	16 OCT 2018	2. Change in the header format	
	, .	Change in reference document from USP 37 2014 and BP 2013 to USP 39 and Inhouse Indofarma	

Page. 2 / 2



## **PURCHASING SPECIFICATION**

Furosemide (Furosemida)

No	:	RPE	3212		
Revisi	:	05	# 25 FD	0010	
Berlaku	-1	Ö	OCI	2018	
Paraf	:	d.			

## 8 Distribution

A copy of this purchasing specification is distributed to :

- 8.1 Procurement Dept.
- 8.2 Quality Control Dept.

# 9 Approval

Preparation steps	Position	Code	Signature	Date
Prepared by	Starting and Packaging Material Testing Assistant Manager	AM	8:L	16 OKt 2018
Checked by	Analytical Method Assistant Manager	LB		16 OKT 2018
	Quality Control Manager	AM	an Pi	16 OKT 2018
Approved by	Research & Development Manager	LB	W. S.	16 OKT 2016
	Quality Assurance Manager	PM	Em	16 OKT 2018