
 indofarma	PURCHASING SPECIFICATION Riboflavin (Vitamin B2)	No : RPB225
		Revisi : 01
		Berlaku : 20 SEP 2018
		Paraf : 

1 **Quality** : Farmakope Indonesia V, 2014

2 **Additional Requirements**

2.1 Arrival Date : NMT. 6 months from manufacturing date

3 **Certificate of Analysis from Manufacturer**

To be stated on the certificate

- 3.1 Manufacturer name and address
- 3.2 Product name , batch/lot number
- 3.3 Results of test and assays
- 3.4 Compliance with USP 34
- 3.5 Quality designation
- 3.6 Date of manufacturing, expiration (year-month) and date of released (year- month-day)
- 3.7 Approval/signature of QA/QC responsibility

4 **Package**

Cardboard drum @ 25 kg, with original seal (inside and outside) from manufacture.

To be stated on goods, original label from manufacture at both of primary and secondary package
 Preserve in well-closed , light-resistant containers.

5 **Labeling**

To be stated on goods **label original from manufacturer**, packing list and invoice :



- 5.1 Name of manufacturer and address
- 5.2 Product name, batch/lot number, manufacturing and expiration date
- 5.3 Quality designation
- 5.4 Gross/net weight
- 5.5 Number of packages

6 **Reference Documents**

Farmakope Indonesia V, 2014

7 **History**

Revision	Eff. Date	Change
01	20 SEP 2018	<ol style="list-style-type: none"> 1. Change of reference document from USP 34 to Farmakope Indonesia V, 2014 2. Change into new logo 3. Change in the header format 4. Change in the document format and field code 5. Deleting the review point

	PURCHASING SPECIFICATION Riboflavin (Vitamin B2)	No : RPB225
		Revisi : 01
		Berlaku : 28 SEP 2018
		Paraf : 






8 Distribution

A copy of this purchasing specification is distributed to :

8.1 Procurement Dept.

8.2 Quality Control Dept.

9 Approval

Preparation steps	Position	Code	Signature	Date
Prepared by	Starting and Packaging Material Testing Assistant Manager	AM		28 sep 2018
Checked by	Analytical Method Assistant Manager	LB		28 sep 2018
Approved by	Quality Control Manager	AM	^{an} 	28 sep 2018
	Research & Development Manager	LB		28 sep 2018
	Quality Assurance Manager	PM		28 sep 2018